STATE OF CALI FORNI A

Bl D OPENI NG DATE 03/ 18/ 04

CONTRACT NUMBER 12- 0C3804

LOCATI ON 12-ORA-1-12.1/13. 4
DB GOALS

PROPCSALS | SSUED 29
NUMBER OF BI DDERS 8

ENG NEERS EST
PROGRAM ELEMENTS RAS

Bl D TOTAL

1, 842, 136. 09

2,097, 667. 95

2,119, 713.00

2,134,479.00

2,241,584.91

2,704, 000
2,172,000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
I N ORANGE COUNTY NEAR LAGUNA BEACH

FROM 1.0 KM SOQUTH TO 0. 7 KM NORTH
OF CRYSTAL HEI GHTS DRI VE

DRAI NAGE | MPROVEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%
FUND TOTAL HA42

329, 863. 91

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

03/ 22/ 04
CONTRACT CCDE ' C
76 CONTRACT | TEMS

FEDERAL Al D ACST-P001-(504)E

P-

( NAVE/ ADDRESS/ LOCATI ON)

GRI FFI TH COVPANY

2020 S YALE ST
SANTA ANA CA 92704

BANSHEE CONSTRUCTI ON
COVPANY | NC

1600 E STEEL ROAD
COLTON CA 92324

S R D ENG NEERI NG | NC

3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

FAX

FAX

FAX

FAX

FAX

714 549-2291
00000088
714 549-4033

909 824-0393
00732806
909 824-8919

714 630- 2480
00644233
714 630- 2484

714 538-5156
00743775
714 538-5157

562 599-5841
00688659
562 591-7485

PO01- (504) E

TOTAL NUMBER OF WORKI NG DAYS 260
PERCENT UNDER EST 15. 19



12-0C3804
12- ORA-1-12
03/ 18/ 04

2,251, 509. 60

2,394, 279. 20

2,438, 016. 20

ACE ENG NEERI NG | NC

1880 WRI GHT AVENUE
LA VERNE CA 91750-5824

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

S| LBERBERGER ENG NEERS | NC

P O BOX 865
SOLANA BEACH CA 92075

909 392- 4600
00613320
FAX 909 392-4992

714 835-4612
00484452
FAX 714 835-2186

858 755-9389
00277526
FAX 858 755-5408

Bl D245
PAGE 2
03/ 22/ 04



12-0C3804 Bl D245

12- ORA-1-12 PAGE 3

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CROMN FENCE FENCI NG AND METAL BEAM GUARD RAI L

SANTA FE SPRI NGS CA
HYDROSPROUT ERCSI ON CONTRCL AND BI OLOd CAL MONI TORI NG
ESCONDI DO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GNS
POMY CA
STEI NY AND COVPANY I NTERCONNECT CABLE AND LOOPS

BALDW N PARK CA

SUDHAKAR STRI PI NG
RI ALTO CA



12-0C3804 Bl D245

12- ORA-1-12 PAGE 4

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACE FENCE COVPANY METAL BEAM GUARD RAI L AND FENCI NG
CITY OF | NDUSTRY CA
AVERI CAN BARRI CADE CONSTRUCTI ON AREA S| GNS
BURBANK CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
RI VERSI DE CA
Hl GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
HYDROSPROUT ERCSI ON CONTRCL
ESCONDI DO CA
LANDMARK SI TE CONTRACTORS M SCELLANEQUS CONCRETE
PERRI S CA
ORANGE COUNTY STRI PI NG STRI PI NG AND ROADSI DE SI GNS
CRANGE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY FENCI NG
I NDUSTRY CA
C L CONCRETE CONCRETE
AZUSA CA
CALMEX ENG NEERI NG PAVI NG

Rl VERSI DE CA
CONTI NUED ON NEXT PAGE



12-0C3804
12- ORA-1-12
03/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
03/ 22/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HI GHLI GHT ELECTRI C
RI VERSI DE CA

QUALI TY HYDROSEED

RAMONA CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACE FENCE
CITY OF | NDUSTRY CA

PACI FI C ELECTRI C
BELL GARDENS CA

QUALI TY HYDROSEEDI NG
RAMONA CA

SUDHAKAR COVPANY
RI ALTO CA

ITEMS 1, 2, 26, 66 AND 67 (PARTI AL)

| TEMS 73 AND 74 ( PARTI AL)

| TEMS 38 THRU 44 ( PARTI AL)

I TEMS 6, 8, 16 THRU 20, 26 AND 68 THRU 72 ( PARTI AL)



12-0C3804 Bl D245

12- ORA-1-12 PAGE 6

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE FENCI NG METAL BEAM GUARD RAIL, TERM NAL END SYSTEMS
| NDUSTRY CA
C L CONCRETE M NOR CONCRETE CURBS
AZUSA CA
HI GHLI GHT ELECTRI C I NDUCTI VE LOCP
RI VERSI DE CA
PRECON MANUFACTURE OF RCP
QUALI TY HYDROSEEDI NG ERCSI ON CONTRCL
RAMONA CA
REH TRUCK HAULI NG
CHI NO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, K RAIL (PARTI AL)
Pl SMO BEACH CA
SUDHAKAR STRI PI NG AND MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY ITEMS 1, 2, 26, 66 AND 67

15192 SALT LAKE AVENUE
CI TY OF | NDUSTRY CA 91746
CONTI NUED ON NEXT PAGE



12-0C3804
12- ORA-1-12
03/ 18/ 04
L

Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 7
03/ 22/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALMEX ENG NEERI NG
RI VERSI DE CA

COVARRUBI AS BRCS CONSTRUCTI ON | NC
37369 DEEP WOOD DRI VE
MURRI ETA CA 92562

MARI NA LANDSCAPE
ANAHEI M CA

PACI FI C ELECTRI C
6733 SUVA STREET UBIT F
BELL GARDENS CA 90201

SAMB EQUI PMENT
FRESNO CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE

NI POMO CA 93444

STERNDAHL ENTERPRI SES

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 47 AND 48

| TEM5 50 AND 64

| TEM5 38 THRU 44

I TEM5S 73 AND 74

I TEM 11

ITEMS 5 THRU 7, 9, 10, 12, 21, 27, 28, 51 AND 65

| TEM5 16 THUR 20 AND 68 THRU 72

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE
CITY OF | NDUSTRY CA

CALMEX ENG NEERI NG
Rl VERSI DE CA
CONTI NUED ON NEXT PAGE

FENCI NG AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG



12-0C3804 Bl D245

12- ORA-1-12 PAGE 8

03/ 18/ 04 03/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COVARRUBI AS BROS M NOR CONCRETE AND M NOR STRUCTURES
MURRI ETA CA
GRI FFI TH COVPANY M NOR CONCRETE CURB
SANTA FE SPRI NGS CA
PACI FI C ELECTRI C ELECTRI CAL
BELL GARDENS CA
QUALI TY HYDROSEED ERCSI ON CONTRCL
RAMONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY FENCI NG

15135 SALT LAKE AVE
CI TY OF | NDUSTRY CA 91746

CALMEX ENG NEERI NG ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
P O BOX 2425
RI VERSI DE CA 92516

HYDROSPROUT | NC ERCSI ON CONTRCL
460 A CORPCRATE DR
ESCONDI DO CA 92029

CONTI NUED ON NEXT PAGE



12-0C3804
12- ORA-1-12
03/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

03/ 22/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

L A SIGNAL
15100 E NELSON AVE
| NDUSTRY CA 91744

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR
1450 N FI TZGERALD AVE
RI ALTO CA 92376

| NTERCONNECT CABLE AND | NDUSTI VE LOOP DETECTOR

CHANNEL| ZERS, CRASH CUSH ONS AND CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL, BARRI CADE, PORTABLE MESSAGE S| GNS

STRI PI NG



12-0C3804 Bl D245

12- ORA- 1- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 18/ 04 03/ 22/ 04
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 1,210 12. 00 14, 520. 00
2 032357 TEMPORARY FENCE M 510 13. 00 6, 630. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 4, 400. 00* 4, 400. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 40, 000. 00* 40, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 200. 00* 6, 200. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
7 120120 TYPE 111 BARRI CADE EA 8 21. 00 168. 00
8 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 700 1.05 2,835.00
9 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 74 27.00 1, 998. 00
10 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 35, 604. 79* 35, 604. 79
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,220 50. 00 111, 000. 00
12 032359 TEMPORARY CRASH CUSHI ON ( ARRAY TS14) EA 110 270. 00 29, 700. 00
13 129150 TEMPORARY TRAFFI C SCREEN M 1,870 13. 00 24, 310. 00
14 150206 ABANDON CULVERT EA 17 1, 400. 00 23, 800. 00
15 150221 ABANDON | NLET EA 5 1, 800. 00 9, 000. 00
16 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,590 .27 2,049. 30
17 150712 REMOVE PAI NTED PAVEMENT MARKI NG MR 18 16. 00 288. 00
18 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 55 2.10 115. 50
19 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 2.8 55. 00 154. 00
20 150722 REMOVE PAVENMENT MARKER EA 350 1.10 385. 00
21 150742 REMOVE ROADSI DE SI GN EA 12 137.00 1, 644. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 17 46. 00 782. 00
23 150805 REMOVE CULVERT M 49 134. 00 6, 566. 00
24 150820 REMOVE | NLET EA 14 1, 550. 00 21, 700. 00
25 150846 REMOVE CONCRETE PAVEMENT MR 290 91. 00 26, 390. 00
26 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 220 125. 00 27, 500. 00
(WOOD PCST)
27 152316 RESET ROADSI DE SI GN (ONE POST) EA 23 240. 00 5, 520. 00
28 152390 RELOCATE ROADSI DE SI GN EA 2 240. 00 480. 00
29 032360 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 270 14. 00 3, 780. 00
(40 MM MAXI MUM)
30 153214 REMOVE CONCRETE CURB M 1,670 11. 00 18, 370. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 5, 000. 00* 5, 000. 00
32 170101 DEVELOP WATER SUPPLY LS LUVP SUM 5, 500. 00* 5, 500. 00
33 190101 ROADVAY EXCAVATI ON VB 820 33. 00 27, 060. 00
34 193114 SAND BACKFI LL VB 320 145. 00 46, 400. 00
35 194001 DI TCH EXCAVATI ON VB 1,150 45. 00 51, 750. 00



12-0C3804 Bl D245

12- ORA- 1- 12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 18/ 04 03/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 198001 | MPORTED BORROW VB 120 43. 00 5, 160. 00
37 032361 CONCRETE GRI D PAVI NG UNI TS MR 71 145. 00 10, 295. 00
38 203003 STRAW ( EROSI ON' CONTROL) TONN 0.4 3, 650. 00 1, 460. 00
39 203014 FI BER ( EROSI ON CONTROL) KG 86 13. 00 1,118.00
40 032362 EROSI ON CONTROL ( TYPE BFM MR 2, 600 1.20 3, 120. 00
41 203024 COVPOST ( EROSI ON' CONTROL) KG 340 .45 153. 00
42 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL) EA 2 430. 00 860. 00
43 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1.8 285. 00 513. 00
44 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 14 1. 00 14. 00
45 250401 CLASS 4 AGGREGATE SUBBASE VB 290 140. 00 40, 600. 00
46 260201 CLASS 2 AGGREGATE BASE VB 230 148. 00 34, 040. 00
47 390103 ASPHALT CONCRETE (TYPE B) TONN 500 89. 00 44, 500. 00
48 394001 PLACE ASPHALT CONCRETE DI KE M 267 11. 00 2. 937. 00
49 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 150 175. 00 26, 250. 00
50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 61 1, 400. 00 85, 400. 00
51 566011 ROADSI DE S| GN - ONE POST EA 12 345. 00 4, 140. 00
52 620901 150 MV ALTERNATI VE Pl PE CULVERT M 9 135. 00 1, 215. 00
53 620909 450 MM ALTERNATI VE PI PE CULVERT M 5 280. 00 1, 400. 00
54 620913 600 MV ALTERNATI VE Pl PE CULVERT M 98 285. 00 27, 930. 00
55 650069 450 MM REI NFORCED CONCRETE PI PE M 140 185. 00 25, 900. 00
56 650075 600 MV REI NFORCED CONCRETE Pl PE M 1, 880 280. 00 526, 400. 00
57 650079 900 MV REI NFORCED CONCRETE Pl PE M 56 400. 00 22, 400. 00
58 703233 GRATED LI NE DRAI N M 80 235. 00 18, 800. 00
59 032363 450 MM CORRUGATED STEEL PI PE RI SER M 7 2, 230. 00 15, 610. 00

(3.5 MM THI CK)

60 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 5.4 800. 00 4,320. 00
61 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 3.2 830. 00 2. 656. 00
62 731501 M NOR CONCRETE ( CURB) VB 220 335. 00 73, 700. 00
63 731509 M NOR CONCRETE ( CONCRETE MOW STRI P) M 420 38. 00 15, 960. 00
64 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3,930 4.80 18, 864. 00
65 820134 OBJECT MARKER ( TYPE P) EA 7 70. 00 490. 00
66 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 800. 00 15, 200. 00
67 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 7 1, 200. 00 8., 400. 00
68 840515 THERMOPLASTI C PAVEVENT MARKI NG MR 2.8 55. 00 154. 00
69 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 55 2.10 115. 50
70 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 5, 140 1.10 5, 654. 00
71 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 18 16. 00 288. 00
72 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 350 3. 90 1, 365. 00

TYPE G



12-0C3804 Bl D245

12- ORA-1-12 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
03/ 18/ 04 03/ 22/ 04
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
73 (S) 032364 | NTERCONNECT CABLE LS LUWP SUM 40, 000. 00* 40, 000. 00
74 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 17 415. 00 7, 055. 00
75 032366 Bl OLOG CAL MONI TORI NG HR 470 130. 00 61, 100. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 115, 000. 00* 115, 000. 00

TOTAL 1, 842, 136. 09



12-0C3804 Bl D245

12- ORA-1-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
03/ 18/ 04 03/ 22/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 13. 00 15730. 00 20.70 25047. 00 25.00 30250. 00 18. 50 22385. 00

2 13. 00 6630. 00 16. 80 8568. 00 20. 00 10200. 00 15. 00 7650. 00

3 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 3, 000. 00~ 3000. 00 3, 800. 00~ 3800. 00

4 45, 000. 00* 45000. 00 27, 700. 00* 27700. 00 6, 000. 00* 6000. 00 30, 000. 00* 30000. 00

5 10, 000. 00* 10000. 00 6, 300. 00* 6300. 00 20, 000. 00* 20000. 00 5, 663. 00~* 5663. 00

6 90, 000. 00* 90000. 00 66, 000. 00* 66000. 00 50, 000. 00* 50000. 00 90, 000. 23* 90000. 23

7 70. 00 560. 00 67.00 536. 00 80. 00 640. 00 60. 00 480. 00

8 1.40 3780. 00 1.12 3024. 00 3.00 8100. 00 1.00 2700. 00

9 28. 00 2072. 00 28. 00 2072. 00 70. 00 5180. 00 30. 00 2220. 00
10 21, 450. 00* 21450. 00 24, 000. 00* 24000. 00 24, 000. 00* 24000. 00 16, 320. 00* 16320. 00
11 60. 00 133200. 00 80. 00 177600. 00 53. 00 117660. 00 55. 00 122100. 00
12 550. 00 60500. 00 196. 00 21560. 00 450. 00 49500. 00 175. 00 19250. 00
13 15. 00 28050. 00 66. 00 123420. 00 16. 00 29920. 00 10. 50 19635. 00
14 740. 00 12580. 00 2, 660. 00 45220. 00 650. 00 11050. 00 3, 800. 00 64600. 00
15 900. 00 4500. 00 1, 280. 00 6400. 00 650. 00 3250. 00 550. 00 2750. 00
16 2.10 15939. 00 . 28 2125. 20 2.00 15180. 00 . 25 1897. 50
17 31. 00 558. 00 16. 80 302. 40 50. 00 900. 00 15. 00 270. 00
18 12. 50 687. 50 2.24 123. 20 5. 00 275. 00 2.00 110. 00
19 84. 00 235. 20 56. 00 156. 80 100. 00 280. 00 50. 00 140. 00
20 1.00 350. 00 1.12 392. 00 2.00 700. 00 1.00 350. 00
21 130. 00 1560. 00 56. 00 672. 00 100. 00 1200. 00 100. 00 1200. 00
22 22.00 374.00 92. 00 1564. 00 40. 00 680. 00 32.00 544. 00
23 180. 00 8820. 00 70. 00 3430. 00 150. 00 7350. 00 175. 00 8575. 00
24 810. 00 11340. 00 1, 540. 00 21560. 00 400. 00 5600. 00 1, 050. 00 14700. 00
25 21.00 6090. 00 44. 60 12934. 00 90. 00 26100. 00 31.00 8990. 00
26 125. 00 27500. 00 153. 00 33660. 00 150. 00 33000. 00 140. 00 30800. 00
27 250. 00 5750. 00 112. 00 2576. 00 200. 00 4600. 00 235.00 5405. 00
28 250. 00 500. 00 112. 00 224.00 200. 00 400. 00 235. 00 470. 00
29 22.00 5940. 00 19. 20 5184. 00 45. 00 12150. 00 15. 00 4050. 00
30 5.50 9185. 00 22.00 36740. 00 25. 00 41750. 00 14. 00 23380. 00
31 16, 000. 00* 16000. 00 16, 000. 00* 16000. 00 16, 000. 00~ 16000. 00 16, 000. 00* 16000. 00
32 6, 500. 00* 6500. 00 6, 500. 00* 6500. 00 6, 500. 00* 6500. 00 6, 500. 00* 6500. 00
33 40. 00 32800. 00 64. 00 52480. 00 60. 00 49200. 00 28.00 22960. 00
34 95. 00 30400. 00 84. 00 26880. 00 200. 00 64000. 00 35.00 11200. 00
35 31. 00 35650. 00 48. 00 55200. 00 60. 00 69000. 00 30. 00 34500. 00
36 39. 00 4680. 00 105. 00 12600. 00 105. 00 12600. 00 15. 00 1800. 00
37 79. 00 5609. 00 325. 00 23075. 00 275. 00 19525. 00 121. 00 8591. 00
38 3,525.00 1410. 00 620. 00 248. 00 1, 000. 00 400. 00 556. 70 222.68
39 12. 75 1096. 50 2.90 249. 40 4.00 344. 00 2.59 222.74




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

12-0C3804

12- ORA-1-12
03/ 18/ 04
SECOND

BI D AMOUNT
1.15 2990. 00
.40 136. 00
425. 00 850. 00
275.00 495. 00
1.00 14. 00
105. 00 30450. 00
124.00 28520. 00
100. 00 50000. 00
10. 00 2670. 00
120. 00 18000. 00
2,100. 00 128100. 00
330. 00 3960. 00
115. 00 1035. 00
110. 00 550. 00
210. 00 20580. 00
170. 00 23800. 00
275. 00 517000. 00
400. 00 22400. 00
230. 00 18400. 00
300. 00 2100. 00
1, 025. 00 5535. 00
690. 00 2208. 00
400. 00 88000. 00
38. 00 15960. 00
3. 80 14934. 00
65. 00 455. 00
3,710. 00 14840. 00
1, 160. 00 8120. 00
210. 00 588. 00
4.25 233.75
1.00 5140. 00
26. 00 468. 00
6. 00 2100. 00
45, 000. 00* 45000. 00
430. 00 7310. 00
110. 00 51700. 00
295, 000. 00* 295000. 00
2,097,667. 95

SUMMARY OF REMA
THI RD

Bl D AMOUNT
1.33 3458. 00
1.54 523. 60
560. 00 1120. 00
680. 00 1224. 00
17. 80 249. 20
79. 00 22910. 00
89. 00 20470. 00
108. 00 54000. 00
19. 00 5073. 00
153. 00 22950. 00
1, 260. 00 76860. 00
280. 00 3360. 00
475. 00 4275. 00
850. 00 4250. 00
350. 00 34300. 00
270. 00 37800. 00
296. 00 556480. 00
510. 00 28560. 00
257. 00 20560. 00
1, 540. 00 10780. 00
2,330. 00 12582. 00
1, 260. 00 4032. 00
375. 00 82500. 00
37.00 15540. 00
3.00 11790. 00
39. 00 273.00
3, 900. 00 15600. 00
1, 230. 00 8610. 00
56. 00 156. 80
2.24 123. 20
1.12 5756. 80
16. 80 302. 40
3.90 1365. 00
41, 440. 00* 41440. 00
448. 00 7616. 00
150. 00 70500. 00
75, 000. 00* 75000. 00

2,119, 713.00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
4.00 10400. 00
2.00 680. 00
1, 000. 00 2000. 00
1, 000. 00 1800. 00
30. 00 420. 00
80. 00 23200. 00
80. 00 18400. 00
100. 00 50000. 00
35.00 9345. 00
250. 00 37500. 00
1, 100. 00 67100. 00
350. 00 4200. 00
100. 00 900. 00
250. 00 1250. 00
300. 00 29400. 00
325.00 45500. 00
325. 00 611000. 00
1, 000. 00 56000. 00
450. 00 36000. 00
2,200. 00 15400. 00
350. 00 1890. 00
1, 000. 00 3200. 00
475. 00 104500. 00
30. 00 12600. 00
5.00 19650. 00
50. 00 350. 00
4,000. 00 16000. 00
1, 500. 00 10500. 00
250. 00 700. 00
6. 00 330. 00
1.50 7710. 00
40. 00 720. 00
8. 00 2800. 00
27, 500. 00* 27500. 00
535. 2941 9100. 00
85. 00 39950. 00
100, 000. 00* 100000. 00

2,134,479.00

Bl D245
PAGE 14
03/ 22/ 04
FI FTH
Bl D AMOUNT
1.19 3094. 00
1.38 469. 20
500. 00 1000. 00
606. 20 1091. 16
15. 90 222. 60
70. 00 20300. 00
90. 00 20700. 00
120. 00 60000. 00
10. 00 2670. 00
78. 00 11700. 00
211. 00 12871. 00
250. 00 3000. 00
357. 00 3213. 00
433. 00 2165. 00
384. 00 37632. 00
272.00 38080. 00
343. 00 644840. 00
933. 00 52248. 00
147. 00 11760. 00
1, 880. 00 13160. 00
1,572.00 8488. 80
700. 00 2240. 00
451. 00 99220. 00
46. 00 19320. 00
3.70 14541. 00
35.00 245. 00
3, 500. 00 14000. 00
1, 100. 00 7700. 00
50. 00 140. 00
2.00 110. 00
1.00 5140. 00
15. 00 270. 00
3.50 1225. 00
55, 000. 00* 55000. 00
464. 00 7888. 00
103. 00 48410. 00
405, 000. 00~ 405000. 00
2,241,584.91



12-0C3804 Bl D245

12- ORA-1-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
03/ 18/ 04 03/ 22/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 21.00 25410. 00 21.00 25410. 00 45. 00 54450. 00

2 17.00 8670. 00 20. 00 10200. 00 19. 50 9945. 00

3 3, 500. 00* 3500. 00 2, 000. 00* 2000. 00 7, 820. 00* 7820. 00

4 40, 000. 00* 40000. 00 60, 000. 00* 60000. 00 20, 600. 00* 20600. 00

5 6, 500. 00* 6500. 00 20, 000. 00* 20000. 00 6, 500. 00~* 6500. 00

6 120, 000. 00* 120000. 00 90, 000. 00* 90000. 00 29, 900. 00* 29900. 00

7 70. 00 560. 00 60. 00 480. 00 69. 00 552. 00

8 1.00 2700. 00 . 60 1620. 00 1.55 4185. 00

9 28. 00 2072. 00 25.00 1850. 00 28. 00 2072.00
10 46, 000. 00* 46000. 00 20, 000. 00* 20000. 00 13, 800. 00* 13800. 00
11 80. 00 177600. 00 51.00 113220. 00 67.00 148740. 00
12 200. 00 22000. 00 230. 00 25300. 00 200. 00 22000. 00
13 20. 00 37400. 00 13. 00 24310. 00 29. 50 55165. 00
14 575. 00 9775. 00 225.00 3825. 00 115. 00 1955. 00
15 800. 00 4000. 00 1, 100. 00 5500. 00 1, 250. 00 6250. 00
16 8. 00 60720. 00 1.50 11385. 00 2.30 17457. 00
17 26. 00 468. 00 20. 00 360. 00 34.50 621. 00
18 5. 00 275. 00 3.00 165. 00 13. 80 759. 00
19 30. 00 84. 00 20. 00 56. 00 92. 00 257. 60
20 3.00 1050. 00 3.00 1050. 00 1.10 385. 00
21 140. 00 1680. 00 100. 00 1200. 00 143. 00 1716. 00
22 5. 00 85. 00 50. 00 850. 00 38. 00 646. 00
23 60. 00 2940. 00 160. 00 7840. 00 98. 00 4802. 00
24 950. 00 13300. 00 1, 950. 00 27300. 00 1, 740. 00 24360. 00
25 12. 00 3480. 00 40. 00 11600. 00 43. 00 12470. 00
26 200. 00 44000. 00 136. 00 29920. 00 156. 00 34320. 00
27 270. 00 6210. 00 235.00 5405. 00 270. 00 6210. 00
28 270. 00 540. 00 300. 00 600. 00 270. 00 540. 00
29 15. 00 4050. 00 15. 00 4050. 00 17. 00 4590. 00
30 12. 00 20040. 00 12.50 20875. 00 34.00 56780. 00
31 16, 000. 00* 16000. 00 16, 000. 00* 16000. 00 16, 000. 00~ 16000. 00
32 6, 500. 00* 6500. 00 6, 500. 00* 6500. 00 6, 500. 00* 6500. 00
33 17. 00 13940. 00 45. 00 36900. 00 97. 00 79540. 00
34 138. 00 44160. 00 100. 00 32000. 00 149. 50 47840. 00
35 32.00 36800. 00 32.00 36800. 00 76. 00 87400. 00
36 33.00 3960. 00 .01 1.20 17. 25 2070. 00
37 43. 00 3053. 00 70. 00 4970. 00 272.00 19312. 00
38 2, 600. 00 1040. 00 3, 400. 00 1360. 00 3, 828. 00 1531. 20
39 7.10 610. 60 12. 00 1032. 00 14. 00 1204. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

12-0C3804
12- ORA-1-12
03/ 18/ 04

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00*

.00

00
00*

470000.
32200.
22400.

1330.
5130.
2240.

176000.
14280.
15720.

490.
24000.
12600.

280.

275.
15420.

900.

1750.
27500.
8925.
37600.
300000.

00

2,251, 509. 60

SUMMARY OF REMA
SEVENTH
Bl D AMOUNT

.00 2600. 00

.00 680. 00

1, 000. 00 2000. 00

300. 00 540. 00

.00 70. 00

80. 00 23200. 00

100. 00 23000. 00

140. 00 70000. 00

10. 00 2670. 00

130. 00 19500. 00

1, 675. 00 102175. 00

315. 00 3780. 00

100. 00 900. 00

1, 000. 00 5000. 00

400. 00 39200. 00

400. 00 56000. 00

450. 00 846000. 00

500. 00 28000. 00

175. 00 14000. 00

5, 500. 00 38500. 00

750. 00 4050. 00

400. 00 1280. 00

390. 00 85800. 00

22.00 9240. 00

.00 19650. 00

100. 00 700. 00

3, 500. 00 14000. 00

1, 000. 00 7000. 00

50. 00 140. 00

.00 165. 00

.00 5140. 00

50. 00 900. 00

3.50 1225. 00

25, 000. 00* 25000. 00

470. 00 7990. 00

75. 00 35250. 00

237, 000. 00* 237000. 00

2,394, 279. 20

N

N G

2,438, 016. 20

Bl DDERS
El GHTH
Bl D AMOUNT
1.30 3380
.47 159
460. 00 920
299. 00 538
1.10 15
289. 00 83810
288. 00 66240
107. 00 53500
16. 00 4272
143. 00 21450
1,577.00 96197
360. 00 4320
218. 00 1962
236. 00 1180
347. 00 34006
298. 00 41720
379. 00 712520
433. 00 24248.
304. 00 24320
177.00 1239.
593. 00 3202.
739. 00 2364.
373. 00 82060
65. 00 27300.
3.30 12969.
74. 00 518.
4,887.50 19550
1, 380. 00 9660
230. 00 644.
4. 60 253.
1.10 5654.
28. 00 504.
6. 90 2415.
42, 550. 00* 42550
690. 00 11730
120. 00 56400
173, 000. 00* 173000

Bl D245
PAGE 16
03/ 22/ 04



